

D5 Consultant Project Management Acquisition Plan

How to Schedule a Marketing Meeting

Request a Debriefing Meeting

Quality Forum Information

Planning & Environmental Management CAP

The Florida Department of Transportation (FDOT) District 5 (D5) is pleased to provide the Consultant Project Management Consultant Acquisition Plan for 2024. Use this website to learn about upcoming projects, schedule marketing meetings, request a debriefing meeting, and find updates to assist with pursuits.

* Last Updated: 2/20/2025

Click here to access additional information

For more information, please email Consultant Project Management at: CC542.D5@dot.state.fl.us

District Five 2026 Cap Map

*** D5 DESIGN'S CONSULTANT ACQUISITION PLAN (CAP) FISCAL YEAR 2026 ***

STRUCTURES NOTE

Structures Plan Exemption Form (if needed)

If the advertisement for a project has been posted, plans are available for this project at the project links below with the exception of any exempt structures plans or other records which may be exempt or confidential and exempt. The shortlisted firms may be provided exempt structures plans if deemed necessary and such process(es) will be outlined during the advertisement process. If there are additional records you require not contained herein please contact the procurement officer listed in the advertisement. The procurement officer may request that you fill out Form # 050-020-26 (EXEMPT DOCUMENTS / SECURITY SYSTEM PLAN DISTRIBUTION FORM) (click on "STRUCTURE PLANS EXEMPTION FORM - if needed") if the records being requested are exempt or confidential and exempt, such as structures plans. Please be aware that submitting a Form #050-020-26 simply provides a basis for determination of entitlement to receipt and does not automatically entitle the requester to any unredacted documents which are made exempt or confidential and exempt pursuant to applicable law. If the advertisement has not yet been posted, please contact the Public Records Department at PublicRecords.D5@dot.state.fl.us for any requests of records not otherwise provided herein.

Source: FDOT D5 Consultant Project Management Acquisition Plan

	Source: FDO1 D5 Consultant Project Management Acquisition Plan												
#	AD # TBD	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
1	FPN 448859-1 AD # 26511	CONTINUING SERVICES CONTRACT FOR TRAFFIC OPERATIONS PROJECT MANAGEMENT		\$5,000,000 over 5 years	6.3.4	32	D/W	Jennifer Sardonini	Continuing services contract for traffic operations project management services	ADVERTISES: 3/17/2025 RESPONSE DEADLINE: 3/31/2025	INTERVIEW	DD: Jim Stroz TRC: Kevin Marquez Daniel Simpson Tushar Patel	BOOK MARKETING MEETING
2	FPN 411998-1 AD # 26508	CONTINUING SERVICES CONTRACT FOR SURVEYING & MAPPING		\$5,000,000 over 5 years	8.1 8.2 8.3 8.4	32	D/W	Thomas LaCorte	Continuing services contract for surveying & mapping services	ADVERTISES: 3/24/2025 RESPONSE DEADLINE: 4/7/2025	LOR/ ABBREVIATED TECHNICAL	DD: Ed Kestory TRC: Nick Campanile Marika Tremblay Stan Carroll	BOOK MARKETING MEETING
3	FPN 454196-1 AD # 26505 BDI	SR 33 FROM POLK COUNTY LINE TO CR 33	* 02-20-2025	\$1,000,000	3.1	32	Lake	Will Isidort	Pavement Only Resurfacing	ADVERTISES: 4/7/2025 RESPONSE DEADLINE: 4/21/2025	BDI Firms Only EXPANDED LOR	DD: Catalina Chacon TRC: Ferrell Hickson Tancredo Marte Kevin Powell	BOOK MARKETING MEETING
	CSC 052 AD # 26537	CONTINUING SERVICES CONTRACTS 052		\$5,000,000 over 5 years	3.2	32	D/W	Jennifer Link	Design services for various work types	ADVERTISES: 5/19/2025 RESPONSE DEADLINE: 6/2/2025	INTERVIEW 1 - AD 5 - SHORTLIST 3 CONTRACTS	DD: Catalina Chacon TRC: Todd Alexander Shelley ChinQuee Angela Cardona	
4	CSC 053 AD # 26537	CONTINUING SERVICES CONTRACTS 053		\$5,000,000 over 5 years									BOOK MARKETING MEETING
	CSC 054 AD # 26537	CONTINUING SERVICES CONTRACTS 054		\$5,000,000 over 5 years									
5	FPN 454207-1 AD # 26516	SR 434 FROM US 17-92 TO SR 419		\$1,300,000	3.2	32	Seminole	Ryan Frazier	Resurfacing	ADVERTISES: 6/16/2025 RESPONSE DEADLINE: 6/30/2025	INTERVIEW	DD: Naziru Isaac TRC: Johnny Demosthenes Kyle Howard Jude Jean-Francois	BOOK MARKETING MEETING
6	FPN 454209-1 AD # 26519	SR 44 FROM GRAND AVE ROUNDABOUT TO BOUNDARY AVE		\$925,000	3.2	32	Volusia	Randall Turner	Resurfacing	ADVERTISES: 6/3/2025 RESPONSE DEADLINE: 7/7/2025	INTERVIEW	DD: Todd Alexander TRC: Ayman Mohamed Will Isidort Martina Paradysz	BOOK MARKETING MEETING

#	AD # TBD	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
7	FPN 437174-2 AD # 26522	SR 535/VINELAND RD FROM US 192 TO NORTH OF WORLD CENTER DR		\$5,190,000	3.2	32	Osceola	Johnny Demosthenes	Add Lanes & Reconstruct	ADVERTISES: 7/7/2025 RESPONSE DEADLINE: 7/21/2025	ORAL PRESENTATION	DD: Catalina Chacon TRC: Lori Trebitz Shelley ChinQuee Megan Owens	BOOK MARKETING MEETING
8	FPN 454218-1 AD # 26521	SR 524 FROM SR 520 TO SR 528		\$800,000	3.1	32	Brevard	Ty Garner	Pavement Only Resurfacing	ADVERTISES: 7/21/2025 RESPONSE DEADLINE: 8/4/2025	EXPANDED LOT	DD: Gary Skofronick TRC: Brian Stanger Angela Cardona Gene Varano	BOOK MARKETING MEETING
9	FPN 417069-2 AD # 26525	* DISTRICTWIDE CONTRACT FOR STRUCTURES DESIGN		\$1,500,000 over 5 years	4.1.1 4.1.2	32	D/W	Marianne Saunders	* Districtwide contract for structures design tasks	ADVERTISES: 8/4/2025 RESPONSE DEADLINE: 8/18/2025	INTERVIEW	DD: Gary Skofronick TRC: Chris Dabson Tancredo Marte Sam Phan	BOOK MARKETING MEETING
10	FPN 238651-1 AD # 26552	SR 200 FROM CITRUS CO LINE TO CR 484		\$2,083,554	3.2	32	Marion	Marcus Lisicki	Add Lanes & Reconstruct	ADVERTISES: 8/4/2025 RESPONSE DEADLINE: 8/18/2025	INTERVIEW	DD: Ed Kestory TRC: Matthew Gallup Lori Trebitz Todd Alexander	BOOK MARKETING MEETING
11	FPN 454892-1 AD # 26523 BDI	SR 423 FROM WYMORE RD TO US 17-92		\$500,000	3.2	32	Orange	Gene Varano	Safety Project	ADVERTISES: 8/25/2025 RESPONSE DEADLINE: 9/9/2025	BDI Firms Only INTERVIEW	DD: Brian Stanger TRC: Stan Carroll Marianne Saunders Randall Turner	BOOK MARKETING MEETING
12	FPN 454473-1 AD # 26532	I-95 (SR 9) FROM SB REST AREA TO VOLUSIA COUNTY LINE		\$1,363,580	3.2	32	Brevard	Marcus Lisicki	Resurfacing	ADVERTISES: 9/2/2025 RESPONSE DEADLINE: 9/16/2025	INTERVIEW	DD: Ed Kestory TRC: Angela Cardona Efren Rivera Aleacia Spann	BOOK MARKETING MEETING
13	FPN 442930-1 AD # 26534	I-4 (SR 400) BEYOND THE ULTIMATE ENGINEERING SUPPORT		\$20,000,000	3.2	32	Seminole & Volusia	Catalina Chacon	I-4 BTU Engineering Support	ADVERTISES: 9/29/2025 RESPONSE DEADLINE: 10/13/2025	INTERVIEW	DD: Catalina Chacon TRC: Ed Kestory Naziru Isaac Todd Alexander	BOOK MARKETING MEETING
14	FPN 454893-1 AD # 26533	SR 518 FROM SR 513 TO SR A1A		\$615,000	3.2	32	Brevard	Kevin Powell	Safety Project	ADVERTISES: 10/13/2025 RESPONSE DEADLINE: 10/27/2025	INTERVIEW	DD: Naziru Isaac TRC: Sam Phan Lori Trebitz Blaire Scheller	BOOK MARKETING MEETING
15	FPN 454599-1 AD # 26535	I-95 (SR 9) FROM PCC JOINT TO CITRUS BLVD.		\$99 <i>5,7</i> 10	3.1	32	Brevard	Blaire Scheller	Resurfacing	ADVERTISES: 10/13/2025 RESPONSE DEADLINE: 10/27/2025	INTERVIEW	DD: Ed Kestory TRC: Matthew Gallup Shirley Wolfe Kathy Enot	BOOK MARKETING MEETING
16	FPN 455946-1 AD # 26536 BDI	I-4 (SR 400) FROM EE WILLIAMSON RD TO S OF W LAKE MARY BLVD		\$600,000	3.1	32	Seminole	Johnny Demosthenes	Westbound Resurfacing	ADVERTISES: 10/27/2025 RESPONSE DEADLINE: 11/10/2025	BDI Firms Only INTERVIEW	DD: Todd Alexander TRC: Kyle Howard Shelley ChinQuee Tyler Burgett	BOOK MARKETING MEETING
17	CSC 059 AD # 26546 BDI	CONTINUING SERVICES CONTRACTS 059		\$3,000,000 over 5 years	3.1	32	D/W	Jessica Palmer	Design services for various work types	ADVERTISES: 1/5/2026 RESPONSE DEADLINE: 1/20/2026	BDI Firms Only INTERVIEW Shortlist 3 Select 1	DD: Ed Kestory TRC: TBD TBD TBD TBD	BOOK MARKETING MEETING

		*** D	5 PLEMO Consult	ant A	Acqu	isition	Plan (CA	AP) FISCAL	YEAR 2	026 ***		
#	AD # TBD	DESCRIPTION	FILES EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
1	FPN 456269-1 AD # 26551	I-4 NORTH VOLUSIA COUNTY PD&E STUDY	\$1,000,000	2	22	Volusia	Joseph Fontanelli	Add Lanes & Reconstruct	ADVERTISES: 5/19/2025 RESPONSE DEADLINE: 6/3/2025	ORAL PRESENTATION	DD: Kellie Smith TRC: Ayman Mohammed Steven Buck Catalina Chacon	BOOK MARKETING MEETING
2	FPN TBD AD # 26529	PD&E CONTINUING SERVICES CONTRACT	\$5,000,000 over 5 years	2	22	D/W	Nicole Bellian	Miscelllaneous Planning Services	ADVERTISES: 8/18/2025 RESPONSE DEADLINE: 9/2/2025	INTERVIEW Shortlist 5 Select 3	DD: Kellie Smith TRC: Mark Trebitz Tiffany Hill Joseph Fontanelli	BOOK MARKETING MEETING
3	FPN 449260-1 & 241061-1 AD # 26549	ENVIRONMENTAL MANAGEMENT CONTINUING SERVICES CONTRACT	\$5,000,000 over 5 years	2	22	D/W	Ed Northey	Miscellaneous tasks related to environmental testing and mitigation	ADVERTISES: 12/15/2025 RESPONSE DEADLINE: 1/5/2026	INTERVIEW Shortlist 4 Select 2	DD: Steven Buck TRC: Deysia Roberson Casey Lyon Joyce Rebarli	BOOK MARKETING MEETING
4	FPN TBD AD # 26540 BDI	PD&E CONTINUING SERVICES CONTRACT	\$3,000,000 over 5 years	2	22	D/W	Maria Serrano- Acosta	Miscelllaneous Planning Services	ADVERTISES: 12/22/2025 RESPONSE DEADLINE: 1/12/2026	BDI Firms Only EXPANDED LOR	DD: Kellie Smith TRC: Steven Buck Mark Trebitz Joseph Fontanelli	BOOK MARKETING MEETING