Date: 5/21/2024 10:10:35 AM

FDOT Long Range Estimating System - Production
R4: Project Details Composite Report
By Component

Project: 452643-1-52-01

Description:
District: 05 County: 73 FLAGLER

Project Manager: EGB/HNTB/VX

Version 5-P Project Grand Total

Letting Date: 10/2026

SR 100/SR 20 from the Putnam County Line to west of SR 5 (US 1)

$16,098,160.72

Description: SR 100/SR 20 from the Putnam County Line to west of SR 5/US 1 (Pavement Only Project per
District directive). (Descoping Update 9/15/2023; Updated by KNHNTVX on 9/7/2023, HNTB)
(2024 WP Update, copy of version 3-P for FY27 WP Update 05/2024)
ROADWAY COMPONENT
Pay Items
Pay Item Description Total Unit Weighted Avg. Total Amount
Quantity Unit Price

327-70-4 I\DAIIELFI,‘.:.NHG EXIST ASPH PAVT, 3" AVG 241,603.24 SY $4.25 $1,026,813.77

334-1-53 SUPERPAVE ASPH CONC, TRAF C, 19,932.26 TN $175.00 $3,488,145.50
PG76-22

337-7-83 ?(SS-FZ)? CONC FC,TRAFFIC C,FC-12.5PG 19,932.26 TN $225.00 $4,484,758.50

706-1-3 RAISED PAVMT MARK, TYPE B 2,292.00 EA $4.25 $9,741.00
PAINTED PAVT

710-11-101 MARK,STD,WHITE,SOLID,6" 33.96 GM $1,200.00  $40,752.00
PAINTED PAVT

710-11-201 MARK_ STD. YELLOW.SOLID 6" 4.24 GM $1,200.00 $5,088.00
PAINTED PAVT

710-11-231 MARK, STD. YELLOW, SKIP,6" 16.98 GM $550.00 $9,339.00

711-16-101 'SFgE:T:)Mg’PLASTIC, STD-OTH, WHITE, 33.96 GM $5,000.00 $169,800.00

711-16-201 -SrgE:EMg,PLASTIC’ STD-OTH,YELLOW, 4.24 GM $5,000.00  $21,200.00

711-16-231 -SrEﬁ:Rg/,l,OPLASTIC’ STD-OTH, YELLOW, 16.98 GM $1,800.00 $30,564.00
Roadway Component Total $9,286,201.77

SHOULDER COMPONENT
Pay Items
Pay Item Description Total Unit Weighted Avg. Total Amount
Quantity Unit Price

104-10-3 SEDIMENT BARRIER 175,000.00 LF $2.50 $437,500.00

104-11 FLOATING TURBIDITY BARRIER 600.00 LF $13.00 $7,800.00
STAKED TURBIDITY BARRIER- NYL

104-12 REINF PVC 600.00 LF $8.00 $4,800.00

104-18 INLET PROTECTION SYSTEM 4.00 EA $143.00 $572.00

107-1 LITTER REMOVAL 100.00 AC $130.00  $13,000.00

107-2 MOWING 80.00 AC $200.00  $16,000.00



327-70-6

337-7-83
570-1-2

Pay ltems
Pay Item

700-1-11
700-1-60
700-2-14
700-2-60

Pay Items
Pay Item

630-2-11
635-2-12
660-1-110

660-2-102
695-1-1
695-6-12

MILLING EXIST ASPH PAVT,1 1/2" AVG

DEPTH 79,683.41 SY
ASPH CONC FC,TRAFFIC C,FC-12.5,PG 6.573.88 TN
76-22

PERFORMANCE TURF, SOD 53,188.68 SY

Shoulder Component Total

SIGNING COMPONENT

Description Total Unit
Quantity
SINGLE POST SIGN, F&I GM, <12 SF 110.00 AS
SINGLE POST SIGN, REMOVE 110.00 AS
MULTI- POST SIGN, F&l GM, 31-50 SF 4.00 AS
MULTI- POST SIGN, REMOVE 4.00 AS

Signing Component Total

SIGNALIZATIONS COMPONENT

Description Total Unit
Quantity

CONDUIT, F& I, OPEN TRENCH 50.00 LF
PULL & SPLICE BOX, F&l, 24" X 36" 2.00 EA
LOOP DETECTOR INDUCTIVE, F&l,

TYPE 10 2.00 EA
LOOP ASSEMBLY, F&l, TYPE B 2.00 AS
TMS VEH SNSR-NON-WEIGHT, Fa&l, 2.00 EA
TMS IND LOOP ASSEMBLY 2.00 EA

Signalizations Component Total

$4.75 $378,496.20

$225.00 $1,479,123.00

$4.75 $252,646.23

$2,589,937.43

Weighted Avg. Total Amount

Unit Price
$500.00
$45.00
$5,925.00
$900.00

$55,000.00
$4,950.00
$23,700.00
$3,600.00

$87,250.00

Weighted Avg. Total Amount

Unit Price
$22.00
$2,200.00

$500.00

$1,300.00
$2,500.00
$2,300.00

$1,100.00
$4,400.00

$1,000.00

$2,600.00
$5,000.00
$4,600.00

$18,700.00



Date: 5/21/2024 10:10:35 AM

FDOT Long Range Estimating System - Production

R4: Project Details Composite Report
By Component

Project: 452643-1-52-01 Letting Date: 10/2026
Description: SR 100/SR 20 from the Putham County Line to west of SR 5 (US 1)

District: 05 County: 73 FLAGLER

Project Manager: EGB/HNTB/VX

Version 5-P Project Grand Total $16,098,160.72

Description: SR 100/SR 20 from the Putnam County Line to west of SR 5/US 1 (Pavement Only Project per
District directive). (Descoping Update 9/15/2023; Updated by KNHNTVX on 9/7/2023, HNTB)
(2024 WP Update, copy of version 3-P for FY27 WP Update 05/2024)

Project Sequences Subtotal $11,982,089.20
102-1 MAINTENANCE OF TRAFFIC 10.00 $1,198,208.92
101-1 MOBILIZATION 10.00 $1,318,029.81
Project Sequences Total $14,498,327.93
Project Unknowns 10.00% $1,449,832.79
Design/Build 0.00% $0.00

Non-Bid Components:

Pay item Description Quantity Unit  Unit Price Extended Amount
999-25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 1.00 LS $150,000.00 $150,000.00
Project Non-Bid Subtotal $150,000.00

Version 5-P Project Grand Total $16,098,160.72



