Date: 6/27/2024 10:49:01 AM

FDOT Long Range Estimating System - Production

R4: Project Details Composite Report
By Version

Project: 452643-1-52-01
Description:
District: 05 County: 73 FLAGLER

Project Manager: SMJ

Version 7-P Project Grand Total

SR 100/SR 20 FROM PUTNAM CO LINE TOW OF US 1/SR 5

Letting Date: 10/2026

$19,186,208.66

Description: SR 100/SR 20 from the Putnam County Line to west of SR 5/US 1 (A-List FY 2027 Update
6/27/2024; Created by KNHNTVX on 8/10/2023, HNTB). (Copy of Version 2 per direction from
Eric Brule).
Pay Items
Pay ltem Description Total Unit Weighted Avg. Total Amount
Quantity Unit Price

102-1 MAINTENANCE OF TRAFFIC 10.00 $1,368,035.12

101-1 MOBILIZATION 10.00 $1,504,838.63

104-10-3 SEDIMENT BARRIER 175,000.00 LF $2.75 $481,250.00

104-11 FLOATING TURBIDITY BARRIER 600.00 LF $15.00 $9,000.00
STAKED TURBIDITY BARRIER- NYL

104-12 REINF PVC 600.00 LF $10.00 $6,000.00

104-18 INLET PROTECTION SYSTEM 4.00 EA $165.00 $660.00

107-1 LITTER REMOVAL 100.00 AC $65.00 $6,500.00

107-2 MOWING 80.00 AC $85.00 $6,800.00

110-1-1 CLEARING & GRUBBING 5.28 AC $44,100.00 $232,848.00

110-7-1 MAILBOX, F&l SINGLE 68.00 EA $286.00 $19,448.00

120-1 REGULAR EXCAVATION 10.00 CY $150.00 $1,500.00

120-6 EMBANKMENT 9,040.23 CY $34.50 $311,887.94

160-4 TYPE B STABILIZATION 1,706.22 SY $20.00 $34,124.40

285-709 OPTIONAL BASE,BASE GROUP 09 1,632.52 SY $53.00  $86,523.56

327-70-1 MILLING EXIST ASPH PAVT, 1" AVG 6,666.70 SY $4.25  $28,333.48
DEPTH

327-70-4 '\DAIIEL|DL1I_NHG EXISTASPH PAVT, 3" AVG 241,603.24 SY $4.75 $1,147,615.39

327-70-6 '\DAIIELFE.:_NHG EXISTASPH PAVT,1 172" AVG 79,683.41 SY $4.75 $378,496.20

334-1-53 SUPERPAVE ASPH CONC, TRAF C, 22,406.11 TN $183.00 $4,100,318.13
PG76-22
ASPH CONC FC,TRAFFIC C,FC-

337-7-83 12.5.PG 76-22 26,640.89 TN $203.00 $5,408,100.67

425-1-521 INLETS, DT BOT, TYPE C, <10' 1.00 EA $7,000.00 $7,000.00

425-2-41 MANHOLES, P-7, <10’ 1.00 EA $9,700.00 $9,700.00

425-2-71 MANHOLES, J-7, <10’ 1.00 EA $13,325.00 $13,325.00

430-174-118 PIPE CULV, OPT MATL, ROUND,18"SD 480.00 LF $182.00 $87,360.00

430-175-124 ©IPE CULY: OPT MATL, ROUND, 72.00 LF $210.00  $15,120.00
24"S/CD

430-175-130 L= CULY: OPT MATL, ROUND, 8.00 LF $275.00  $2,200.00
30"S/CD

430-982-129 MITERED END SECT, OPTIONAL RD, 3.00 EA $3.22500  $9,675.00

24"CD



430-982-133

430-984-125

538-1
546-72-3
570-1-2
630-2-11
630-2-12
635-2-11
635-2-12

660-1-110

660-2-102
695-1-1
695-6-12
695-7-132
695-7-600
700-1-11
700-1-60
700-2-14
700-2-60
706-1-3

710-11-101

710-11-201

710-11-231

711-16-101

711-16-201

711-16-231

715-1-13

715-62-242

715-500-1

999-25

MITERED END SECT, OPTIONAL RD,
30" CD

MITERED END SECT, OPTIONAL RD,
18" SD

GUARDRAIL RESET

GROUND-IN RUMBLE STRIPS, 8" SIN
PERFORMANCE TURF, SOD
CONDUIT, F& I, OPEN TRENCH
CONDUIT, F& I, DIRECTIONAL BORE
PULL & SPLICE BOX, F&l, 13" X 24"
PULL & SPLICE BOX, F&l, 24" X 36"

LOOP DETECTOR INDUCTIVE, F&l,
TYPE 10

LOOP ASSEMBLY, F&l, TYPE B

TMS VEH SNSR-NON-WEIGHT, F&l,
TMS IND LOOP ASSEMBLY

TMS CABINET, F&l, TYP 3 PEDESTAL
TMS CABINET, REMOVE

SINGLE POST SIGN, F&l GM, <12 SF
SINGLE POST SIGN, REMOVE
MULTI- POST SIGN, F&l GM, 31-50 SF
MULTI- POST SIGN, REMOVE
RAISED PAVMT MARK, TYPE B
PAINTED PAVT
MARK,STD,WHITE,SOLID,6"
PAINTED PAVT
MARK,STD,YELLOW,SOLID,6"

PAINTED PAVT
MARK,STD,YELLOW,SKIP,6"

THERMOPLASTIC, STD-OTH, WHITE,
SOLID, 6"

THERMOPLASTIC, STD-OTH,YELLOW,
SOLID, 6"

THERMOPLASTIC, STD-OTH, YELLOW,
SKIP, 6"

LIGHTING CONDUCTORS, F&l, INSUL,
NO.4-2

LIGHT POLE CMPLT,SPL,F&l,
35'MH,12'ARM L

POLE CABLE DIST SYS,
CONVENTIONAL

INITIAL CONTINGENCY AMOUNT (DO
NOT BID)

Project Unknowns

Design/Build

Version 7-P Project Grand Total

1.00 EA $5,315.00 $5,315.00
28.00 EA $3,000.00  $84,000.00
2,800.00 LF $14.00  $39,200.00
50.93 GM $2,253.00 $114,745.29
77,895.42 SY $5.50 $428,424.81
500.00 LF $21.00  $10,500.00
650.00 LF $40.00  $26,000.00
6.00 EA $1,425.00 $8,550.00
2.00 EA $2,825.00 $5,650.00
2.00 EA $500.00 $1,000.00
2.00 AS $1,335.00 $2,670.00
2.00 EA $2,525.00 $5,050.00
2.00 EA $2,115.00 $4,230.00
1.00 EA $7,250.00 $7,250.00
1.00 EA $1,000.00 $1,000.00
110.00 AS $575.00  $63,250.00
110.00 AS $50.00 $5,500.00
4.00 AS $6,500.00  $26,000.00
4.00 AS $1,000.00 $4,000.00
2,292.00 EA $5.00 $11,460.00
33.96 GM $1,350.00  $45,846.00
4.24 GM $1,350.00 $5,724.00
16.98 GM $585.00 $9,933.30
33.96 GM $5,635.00 $191,364.60
4.24 GM $5,635.00  $23,892.40
16.98 GM $2,000.00  $33,960.00
2,100.00 LF $4.50 $9,450.00
6.00 EA $16,250.00  $97,500.00
6.00 EA $850.00 $5,100.00
1.00 LS $150,000.00 $150,000.00
15.00 % $2,482,983.74

0.00 % $0.00

$19,186,208.66



